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Addendum No. 1 

For 

File No. 4775 – Veteran’s Memorial Relocation 

Date: January 9, 2020 

 

All prospective bidders are hereby notified of the following changes to the special provisions.  Any 

changes to the original document are herein denoted with italicized red font.  Please replace pages 47, 48, 

and 49 of the original specifications with the following three pages. 
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SPECIAL PROVISIONS 

GENERAL CONSTRUCTION PROCEDURES FOR THE VETERANS MEMORIAL RELOCATION 

 GENERAL   

The Veteran’s Memorial monument is currently located on the riverfront at Bishop Park near the Van 

Alstyne and Oak intersection.  However, the monument is leaning and requires relocation.  This contract 

work shall consist of temporarily stabilizing the monument at its current location, constructing a 

reinforced concrete foundation on Superior Boulevard between Biddle and Van Alstyne, removing the 

existing monument from its foundation, transporting (approximately ¼ mile), and reinstalling the 

monument on the new site on Superior Boulevard.  The project also includes the option of installing a 

new 50-foot aluminum flag pole, foundation, and sidewalk on Superior Boulevard.  The flag pole pay 

items are bid as separate items of the contract.  The Engineer has the discretion to merely award the 

monument relocation portion of the contract or to include the new flag pole installation.  The flag pole 

pay items are stand alone.  If the Engineer exercises his option to remove these items from the contract, 

the contractor shall not be due any monies for the elimination of these (or any) items from the contract. 

PRECONSTRUCTION MEETING   

A meeting between the Engineer and his representatives, the successful bidder, and his subcontractors will 

be held in the Engineering Department at the Wyandotte City Hall, 3200 Biddle Avenue, Suite 200, 

following submittal of contract, bonds, and insurance.  The purpose of this meeting will be to review the 

plans and specifications, discuss staging areas and traffic control, and to prepare a mutually agreeable 

construction schedule which will adhere to the completion date stated in the Bid Proposal and time frames 

set forth herein.  The contractor shall provide a project schedule and plan for how the existing monument 

will be stabilized, removed, and placed on the new foundation.  The contractor shall also provide material 

source lists for all materials to be used on the project. 

CONSTRUCTION  

Upon execution of the contract the monument shall be immediately stabilized.  The contractor shall take 

any necessary steps to either (1) shore up the monument at its current location or (2) remove the 

monument and store until the new foundation is ready for installation.  Removal and storage of the granite 

slabs may be necessary prior to stabilization of the monument. 

Excavation for the new foundation(s) shall promptly commence on Superior Boulevard.  The Engineer 

will stake the location of the monument and flag pole foundations. 

Structural concrete shall comply with section 701 of the 2012 MDOT Standard Specifications for 

Construction.  The Engineer shall inspect the excavation and reinforcing steel prior to placement of any 

concrete.  Schedule the inspections at least 24 hours in advance.  The monument foundation shall be 

constructed in two pours.  The walls of the second pour shall be formed and braced.  The first pour shall 

cure at least one week before commencing the second pour.  Additionally, the second pour shall cure at 
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least two weeks before placing the monument.  Grade S1 concrete (4,000 psi) is required for the 

foundation.  Provide mix designs at least seven (7) days prior to concrete placement for Engineer 

approval.  The concrete shall be vibrated and finished to grade as directed by the Engineer.   

Reinforcing steel shall comply with section 905 of the 2012 MDOT Standard Specifications for 

Construction.  All reinforcing steel shall be grade 60 and be epoxy coated.  Bars shall not be field bent.  

Steel shall be adequately tied to prevent shifting during concrete placement.  Bar chairs and wheels shall 

be used to provide proper bar spacing.  Three (3) inches of concrete cover shall be provided for all steel.  

The dowels used to anchor the monument to the foundation shall be epoxy anchored or cast in the second 

pour.  The epoxy shall be on MDOT’s qualified products list and shall be submitted for review and 

approval at least seven (7) days prior to use. 

The Remove Existing Structures, Salvage pay item shall include the removal of the monument and granite 

slabs for reinstallation on Superior Boulevard.  Additionally, this pay item shall include the removal and 

disposal of the monument foundation and neighboring shrubs at Bishop Park as well as the existing flag 

pole and foundation on Superior Boulevard.  The three existing flag poles, small monument near the 

northern flag pole, and ground level light(s) at the Bishop Park site shall remain in place.  It is the intent 

of these specifications to save the concrete sidewalk encircling the monument and granite slabs.  If this 

sidewalk is damaged during the removal of the monument and granite slabs, the sidewalk shall be 

removed and replaced at 4-inch thickness at no additional cost to the contract.  Storage and transportation 

of the salvaged items is also incidental to the pay item and will not be paid for separately.  Sufficient 

measures shall be taken so as not to scratch or damage the monument. 

The Reset Existing Structures pay item shall include the reinstallation of the salvaged items on Superior 

Boulevard.  The sand subbase for the granite slabs and 4-inch sidewalk and the required joint sealing are 

incidental to this pay item and will not be paid for separately.  The Contractor shall submit joint sealant 

specification sheets for review and approval at least seven (7) days prior to use. 

The Regrade and Sod pay item shall include the restoration of any areas disturbed by contractor activities 

(material staging, equipment on grade, parking in the green belt, etc.).  This pay item shall also include 

the backfilling and restoration of the site of the original monument location on the river front.  This item 

also includes the contractor watering of the sod until the roots have been established and the sod is 

accepted by the Engineer.  

Any spoils may be temporarily stored on the street for a maximum of two (2) days provided adequate 

traffic control items are in place.  Spoils shall promptly be disposed of thereafter.  The City streets shall 

be kept clean throughout the project.  This may include daily sweeping as directed by the Engineer. 

 NOTIFICATION   

The Contractor shall provide notification to residents of pending construction activities a minimum of 48 

hours in advance of such work.  The notice, at a minimum, shall advise residents of the date work activity 

will start, the anticipated length of time the area will be worked on, notification of temporary loss of 
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curbside or driveway access to property, and request that street be cleared of parked vehicles.  The notice 

shall contain the Contractor’s 24 hour contact phone number.  The contractor is responsible for posting 

NO PARKING signs at least 24 hours in advance of any work or lane closure. 

Should construction activities cease, either due to weather, scheduling, or cure time, for an anticipated 

duration of five (5) days or more, any and all posted signage shall be removed.  Once work will begin 

again, the Contractor shall re-notify as previously set forth.   

CONSTRUCTION EROSION AND SEDIMENTATION CONTROL   

Prior to starting work on a particular street or block, all catch basin covers on that street or block, or those 

that the street being worked on drains to, shall be wrapped with a filter fabric.  The fabric shall allow 

water to flow through, but shall prevent the passage of silts, dirt, clay stone and other construction debris.  

The fabric shall be wrapped over the top of the cover and extended under, such that when the cover is 

placed back in the frame, the fabric is around the entire perimeter, on top and between the frame and 

cover.  During final clean-up of the area, the fabric shall be carefully removed, preventing any captured 

debris from falling into the catch basin.  The fabric shall be inspected daily and repaired immediately to 

insure the complete and consistent effectiveness of the erosion and sedimentation control.  The soil 

erosion and sedimentation control measures will not be paid for separately but shall be incidental to other 

items of work. 

Pictures of Veteran’s Memorial at Current Location 
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